

York Street Interchange



Co-financed by the European Union
Trans-European Transport Network (TEN-T)

Proposed Scheme Report: Part 2 Engineering, Traffic and Economic Assessment Report

Volume 3: AST, Figures and Drawings

January 2015



Rev	Date	Details	Prepared by	Checked by	Approved by
0	27 Jan. 2015	First Issue	John McBride Senior Engineer Danny Boothman Associate Graham McFarland Principal Engineer Ali Bastekin Technical Director Alex Statton Principal Consultant Philip Heyburn Associate Russell Bissland Technical Director Stephen Heathcote Associate Gareth Coughlin Associate	Michael Megarry Associate	Michael Megarry Associate

URS

Beechill House
 40 Beechill Road
 Belfast
 BT8 7RP

Telephone: +44(0)28 9070 5111
 Fax: +44(0)28 9079 5651
 www.ursglobal.com

Prepared for:

Transport NI

Eastern Division
 Hydebank
 4 Hospital Road
 Belfast
 BT8 8JL

Limitations

URS Infrastructure & Environment UK Limited (“URS”) has prepared this Report for the sole use of **Transport NI** (“Client”) in accordance with the Agreement under which our services were performed [**Major Works Planning, Assessment and Delivery Contract, April 2009**]. No other warranty, expressed or implied, is made as to the professional advice included in this Report or any other services provided by URS. This Report may not be relied upon by any person other than Transport NI without the prior and express written agreement of URS.

The conclusions and recommendations contained in this Report are based upon information provided by others and upon the assumption that all relevant information has been provided by those parties from whom it has been requested and that such information is accurate. Information obtained by URS has not been independently verified by URS, unless otherwise stated in the Report.

The methodology adopted and the sources of information used by URS in providing its services are outlined in this Report. The work described in this Report was undertaken between **December 2012** and **January 2015** and is based on the conditions encountered and the information available during the said period of time. The scope of this Report and the services are accordingly factually limited by these circumstances.

Where assessments of works or costs identified in this Report are made, such assessments are based upon the information available at the time and where appropriate are subject to further investigations or information which may become available.

URS disclaim any undertaking or obligation to advise any person of any change in any matter affecting the Report, which may come or be brought to URS’ attention after the date of the Report.

Certain statements made in the Report that are not historical facts may constitute estimates, projections or other forward-looking statements and even though they are based on reasonable assumptions as of the date of the Report, such forward-looking statements by their nature involve risks and uncertainties that could cause actual results to differ materially from the results predicted. URS specifically does not guarantee or warrant any estimate or projections contained in this Report.

Unless otherwise stated in this Report, the assessments made assume that the sites and facilities will continue to be used for their current purpose without significant changes.

Where field investigations are carried out, these have been restricted to a level of detail required to meet the stated objectives of the services. The results of any measurements taken may vary spatially or with time and further confirmatory measurements should be made after any significant delay in issuing this Report.

Costs may vary outside the ranges quoted. Whilst cost estimates are provided for individual issues in this Report these are based upon information at the time which can be incomplete. Cost estimates for such issues may therefore vary from those provided. Where costs are supplied, these estimates should be considered in aggregate only. No reliance should be made in relation to any division of aggregate costs, including in relation to any issue, site or other subdivision.

No allowance has been made for changes in prices or exchange rates or changes in any other conditions which may result in price fluctuations in the future. Where assessments of works or costs necessary to achieve compliance have been made, these are based upon measures which, in URS’ experience, could normally be negotiated with the relevant authorities under present legislation and enforcement practice, assuming a pro-active and reasonable approach by site management.

Forecast cost estimates do not include such costs associated with any negotiations, appeals or other non-technical actions associated with the agreement on measures to meet the requirements of the authorities, nor are potential business loss and interruption costs considered that may be incurred as part of any technical measures.

EU Disclaimer

The sole responsibility of this publication lies with the author. The European Union is not responsible for any use that may be made of the information contained therein.

Copyright

© This Report is the copyright of Transport NI. Any unauthorised reproduction or usage by any person other than the addressee is strictly prohibited.

URS Project Number

URS project number (up to 31 May 2011): S105296

URS project number (from 31 May 2011): 47037827

About Transport NI

Transport NI, formerly branded as Roads Service, is a business unit within the Department for Regional Development (DRD), playing a significant role in facilitating the safe and convenient movement of people and goods throughout the province and the safety of road users, through the delivery of road maintenance services and the management and development of the transport network. It also informs the Department’s policy development process to ensure that measures to encourage safe and sustainable travel are practical and can be delivered.

Transport NI is responsible for the maintenance of over 25,000km of public roads together with about 9,700km of footways, 5,800 bridges, 271,000 street lights and 367 public car parks. It also has responsibility for the development of the transport network and a range of transport projects designed to improve network safety, sustainability and efficiency.

The key objectives of Transport NI are to:

- Manage, maintain and improve the transport network to keep it safe, efficient, reliable and sustainable;
- Promote increased customer satisfaction with the services delivered by Transport NI;
- Work constructively with Transport NI’s key stakeholders to support the delivery of high quality services;
- Develop Transport NI’s capacity and capability to meet objectives;
- Ensure effective management of Transport NI’s budget, assets and corporate governance arrangements; and
- Improve Transport NI’s resilience in responding to emergencies.

For the purposes of this report, references to Transport NI shall be read as references to its former Roads Service brand.

Further information about Transport NI is available on the Department for Regional Development website, please visit www.drdni.gov.uk.

TABLE OF CONTENTS

1. ASSESSMENT SUMMARY TABLE
2. REPORT FIGURES
3. PROPOSED SCHEME ENGINEERING DRAWINGS